ADDENDUM

Document 00910

ADDENDUM NO. One

Date of Addendum: Zé ,45/’& ,,Zwéf'

PROJECT NAME: Jesse H. Jones Central Library Renovation- P
Carnegie Regional Branch Library Renovation- w4
Library Resource Center Renovation- N©

PROJECT NO: E-0011-01-3
E-0142-01-3
E-0076-01-3

PROPOSAL SUBMITTAL DATE: Revised to: September 01, 2005

FROM: City of Houston, Building Services Department
900 Bagby, 2" Floor
Houston, Texas 77002
Attn: Jack Welker, Project Manager

TO: Prospective Proposers
This Addendum forms a part of the Request For Competitive Sealed Proposals and will be

incorporated into the Contract documents, as applicable. Insofar as the original Project
Manual and Drawings are inconsistent, this Addendum governs.

CHANGE IN PROPOSAL SUBMITTAL DATE
The Proposal Submittal Date for this Project has been changed from August 18,

2005 to September 1, 2005. The time and place for the Submittal Proposal
remains the same.

This Addendum uses the change page method: remove and replace or add pages, or
Drawing sheets, as directed in the change instructions below. Reissued Drawing Sheets
show the Addendum number above the title block and changes in the Drawing are typically
noted by a revision mark and enclosed in a revision cloud.

CHANGES TO PROJECT MANUAL

PROPOSAL SUBMITTAL REQUIREMENTS

Item # 1. Replace Document 00010 TABLE OF CONTENTS with the attached current
revised copy of Document 00010 dated 08-12-2005.
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Item # 2. Replace Document 00041 List of Prequalified Asbestos & Lead Abatement
Contractors with the attached current revised copy of Document 00041 dated 09-01-
2004.

Item # 3. Replace Document 00202 PROPOSAL ORGANIZATION AND SELECTION
CRITERIA with the attached current revised copy of Document 00202 dated 08-12-2005
Iltem # 4. Replace Document 00410 Proposal Form Parts A & B with the attached
current revised copy of Document 00410 dated 08-12-2005

CONTRACT FORMS

Item # 5. Replace Document 00520 AGREEMENT with the attached current revised
copy of Document 00520 dated 08-12-2005

CONDITIONS OF THE CONTRACT

Item # 6. Replace Document 00800 SUPPLEMENTARY CONDITIONS with the
attached current revised copy of Document 00800 dated 08-12-2005

SPECIFICATIONS

Item # 7. Replace Section 01110 with the attached current revised Section 01110,
indicated as (Addendum No. 1).

Item # 8. Replace Section 09680 with the attached current revised Section 09680,
indicated as (Addendum No. 1).

Item # 9. Replace Section 10155 with the attached current revised Section 10155,
indicated as (Addendum No. 1).

Item # 10. Replace Section 10505 with the attached current revised Section 10505,
indicated as (Addendum No. 1).

Item # 11. Replace Section 11050 with the attached current revised Section 11050,
indicated as (Addendum No. 1).

CLARIFICATIONS

Item # 12. Note the following revisions, per responses to FF&E vendor and
manufacturer Requests for Information (RFI), for Division 12 Furnishings, Volume 2
of 3 of the Project Manual, and all the affected Furniture “F" sheets:

A) ITEM S-4: Leg finish currently reads: Polished Chrome
Leg finish should read: Silver Powder Coat
B) ITEM S-9, S-9A, S-9B, S-9C, S-9D:
Catalog |.D. reads 702PC
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Catalog I.D. number should read: 703 PC
Leg finish currently reads: Polished Chrome
Leg finish should read: Silver Powder Coat

C) ITEM S-9E: DELETE, NOT USED, not on plans

D) ITEM SC-1: DELETE, NOT USED, not on plans

E) ITEM SC-2: Should read SC-6 in the specification book. Item reads SC-6 on
plans.

F) ITEM SC-3: Should read SC-8 in the specification book. Item reads SC-8 on
plans.

G) ITEM S-27: Bernhardt chair discontinued.

Replace with Bernhardt: Catalog ID: 6802, Mesa Lounge Chair. Use same COM
as listed.

H) ITEM A-1: Add to Drawings: Qty (1) Room 461, Qty (1) Room 462, Qty (2) LRC
Room 112.

I) ITEM S-31A, S-31B, S-31C, and S-31D: Maharam fabric, Pattern Glimmer is
discontinued. Use an allowance of $50.00 net, per yard. Reselection will be made
after award of bid.

J) ITEM T-27: DELETE, NOT USED, not on plans

K) ITEM T-31: DELETE, NOT USED, not on plans

Item # 13. Refer to attached written and sketch requirements (re: SK-1A, SK-1B) for

end of stacks signage for all public levels (Concourse, 1, 2, 3).

END OF ADDENDUM NO. One

&%&MQ/M &6

William D. Reesby, P.E. Assistant Director DATE
Design & Construction DIV!SIOH
Building Services Department

END OF DOCUMENT
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Jesse H. Jones Central Library Renovation- E-0011-01-3
Carnegie Regional Branch Library Renovation- E- 0142-01-3

Library Resource Center Renovation —~E-0076-01-3 TABLE OF CONTENTS
Document 00010

TABLE OF CONTENTS

NOTE: Bold capitalized Specification Sections are included in the City of Houston Standard Specifications
for Wastewater Collection Systems, Water Lines, Storm Drainage, and Street Paving, dated October
2002; and are incorporated in Project Manuals by reference as if copied verbatim. Documents listed "for
filing" are to be provided by Proposer and are not included in this Project Manual unless indicated for
example only. The Document numbers and titles hold places for actual documents to be submitted by
Proposer during proposal period, Post-Proposal, or construction phase of the Project. Specification
Sections marked with an asterisk (*) are amended by a supplemental specification, printed on blue paper
and placed in front of the Specification it amends.

Doc.

No. Document Title Doc. Date
INTRODUCTORY INFORMATION

00010 Table of Contents (Addendum 1) 08-12-2005

00015  List Of Drawings .....ouoiiiiiiiee e 02-01-2004

00041 List of Pre-qualified Asbestos & Lead Abatement Contractors
(Addendum 1) 09-01-2004

PROPOSAL SUBMITTAL REQUIREMENTS

INSTRUCTIONS TO PROPOSERS

00200 Instructions t0 PrOpOSErS ........ooviiiiiiiieeeeeeee e 03-01-2005
00202 Proposal Organization and Selection Criteria (Addendum 1) 08-12-2005
00210 Supplementary Instructions to Proposers .............cccccveveveeeeiinneenn. 03-04-2005
00220 Request for Proposal Information ..............c...cccooiiiiiiiiic e 03-01-2005
INFORMATION AVAILABLE TO PROPOSERS
00320 Geotechnical Information ............ccccveiioiiiiiiieeee e 02-01-2005
PROPOSAL FORMS AND SUPPLEMENTS
00410 Proposal Form, Parts A & B (Addendum 1) 08-12-2005
00430 Proposer’s Bond (For filing; Example Form).................c..ccoooee. 02-01-2004
00450 Proposer's Statement of MWBE/PDBE/DBE Status ..........c.c......... 02-01-2004
00452 Contractor Submission List - Fair Campaign Ordinance.................. 04-30-2004
00453 Proposer's Statement of Residency ... 02-01-2004
00454 Affidavit of Non-interest...........ooooiiieee e, 02-01-2004
00455 Affidavit of Ownership or Control ...............c.cccciiiiiii e 02-01-2004
POST-PROPOSAL PROCEDURES
00495 Post-Proposal Procedures ............uoevieiiiieiii 07-08-2005
00010-1

08-12-2005



Jesse H. Jones Central Library Renovation- E-0011-01-3
Carnegie Regional Branch Library Renovation- E-0142-01-3
Library Resource Center Renovation- E-0076-01-3

TABLE OF CONTENTS

Doc. -
No. Document Title Doc. Date
CONTRACTING REQUIREMENTS
AGREEMENT
00500 Form of BUSINESS ...ocoiiiiii e 02-01-2004
00501 Resolution of Corporation............ccooovviiiiii i 02-01-2004
00520 Agreement (Addendum 1 ) 08-12-2005
BONDS AND CERTIFICATES
00600 List of Proposed Subcontractors and Suppliers, Parts A& B .......... 12-10-2004
00601 Drug Policy Compliance Agreement.............cccovvvveviiiiiiiiiiiiiiiinnn, 02-01-2004
00602 Contractor's Drug Free Workplace Policy (For filing)
00604 History of OSHA Actions and List of On-the-job Injuries ................. 02-01-2004
00605 List of Safety Impact Positions ...........ccccovviiiiiiii 02-01-2004
00606 Contractor's Certification of No Safety Impact Positions ................. 02-01-2004
00607 Certification Regarding Debarment, Suspension, and Other
Responsibility Matters ..., 02-01-2004
00610 Performance BoONd ..........coooivniiiiii i 02-04-2005
00611 Statutory Payment Bond ... 09-23-2004
00612 One-year Maintenance Bond ..........cccccoooviiiiiiiiiiiiee e 07-01-2004

00620 Affidavit of Insurance (with attached Certificates of Insurance)....... 02-01-2004
00622 Name and Qualifications of Proposed Superintendent (Contractor creates)

00624 Affidavit of Compliance with Affirmative Action Program................. 02-01-2004
GENERAL CONDITIONS »

00700 General ConditioNS........cooviiiiiiiie e 02-04-2005
SUPPLEMENTARY CONDITIONS

00800 Supplementary Conditions (Addendum 1) 08-12-2005

00805 Affirmative Action Compliance Program.............cccveeeiieiiiiiieeen.. 02-01-2004

00808 Proposer Requirements for Minority and Women-Owned Business Enterprise
(MWBE) & Persons with Disabilities Business Enterprise (PDBE) Program

....................................................................................... 02-01-2004
00820 Wage Scale for Engineering Construction............................... 02-01-2004
00821 Wage Scale for Building Construction .............cccccoeeeiiiiiiiiiiiccinnn 04-30-2004
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SPECIFICATIONS
DIVISION 1 - GENERAL REQUIREMENTS
01110 Summary of Work (Addendum 1) 08-12-2005
01145 USE Of PremiSes ....ooovviiiii i e 08-01-2003
01255 Change Order Procedures.............uuuuvviriiiiiiicieee e 08-01-2003
01270 Measurement and Payment.............cccoooiiiiiiii e 08-01-2003
01292 Schedule of ValueSs .........ccooiiiiiiiicc e 08-01-2003
01312 Coordination and Meetings .........oviiee i 08-01-2003
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01325S Supplemental Specification ... 07-11-2005
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01562 Tree and Plant Protection ............ccooooiiii i 08-01-2003
01570 Storm Water Pollution Control ..., 08-01-2003
01575 Stabilized Construction EXit.........ccooooiiiiii 08-01-2003
01576 Waste Material Disposal ... 08-01-2003
01578 Control of Ground Water............cooooeiiiiiiiiieiicec e 08-01-2003
01580 Project Identification Signs...........ooooiiiiii 08-01-2003
01581 Excavation in Public Way Permit Signs ........cccccvveeiiiiiiiiieeee e, 08-01-2003
01610 Basic Product Requirements ..........cccooooviiiiiiiiiiiiieeee e 08-01-2003
01630 Product Substitution Procedures .............cccovviiieiiiiiiiiciiee e, 08-01-2003
01725 Field SUNVEYING ....ueiiiii i e e 08-01-2003
01731 Cutting and Patching.........cocooiiiiiriiiie e 08-01-2003
01732 Procedure for Water Valve Assistance (with Attachments)............. 08-01-2003
01740 Site Restoration .........ooooiiiiiiie e 08-01-2003
01755 Starting Systems.......coooiiiiii e 08-01-2003
01770S Supplement to Closeout Procedures...................c..ocooci. 07-14-2002
01770" Closeout ProCeAUIES .........cciiiiiiiiiiiii e 08-01-2003
01782S Supplement to Operations and Maintenance Data............... ...... 08-01-2003
01782* Operations and Maintenance Data .............cccooiiiiii e 08-01-2003
01785S Supplement to Project Record Documents............................. 07-14-2002
01785* Project Record Documents .........ccooooiviiiiiiiiiiiiiiiee e 08-01-2003
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DIVISION 2 — SITEWORK
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02751 CONCRETE PAVING 12
02754 CONCRETE DRIVEWAYS 2
02771 CURB, CURB AND GUTTER, AND HEADERS 3
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03610 EPOXY RESIN INJECTION 6
03730 CONCRETE REHABILITATION 4
DIVISION 4 - MASONRY

04810 UNIT MASONRY ASSEMBLIES 11
04851 DIMENSION STONE CLADDING 10
DIVISION 5 - METALS

05120 STRUCTURAL STEEL 5
05314 STEEL COMPOSITE DECKS 7
05500 METAL FABRICATIONS 10
05511 METAL STAIRS AND RAILINGS 8
05720 ORNAMENTAL STAIRS AND RAILINGS 7
DIVISION 6 - WOOD AND PLASTICS

06105 MISCELLANEOUS CARPENTRY 5
06402 INTERIOR ARCHITECTURAL WOODWORK 9
DIVISION 7 - THERMAL AND MOISTURE PROTECTION

07120 FLUID-APPLIED WATERPROOFING 11
07210 BUILDING INSULATION 3
07620 SHEET METAL FLASHING AND TRIM 5
07811 SPRAYED FIRE-RESISTIVE MATERIALS 10
07841 THROUGH-PENETRATION FIRESTOP SYSTEMS 7
07920 JOINT SEALANTS 9
07925 EXTERIOR SEALANTS AND CAULKING 7
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CITY OF HOUSTON LIST OF PREQUALIFIED
STANDARD DOCUMENT ASBESTOS & LEAD ABATEMENT CONTRACTORS

1.0

2.0

3.0

4.0

Document 00041

LIST OF PREQUALIFIED ASBESTOS & LEAD ABATEMENT CONTRACTORS

DOCUMENT INCLUDES

A. Authorization.

B. List of Authorized Contractors.

RELATED DOCUMENTS

A. Section 13280 — Hazardous Materials Remediation

B. Section 13281 — Abatement of Asbestos/Lead Containing Materials

AUTHORIZATION

A. The List of Prequalified Asbestos & Lead Abatement Contractors (“List*)
was authorized on January 7, 2004 by City of Houston Council Motion No.

2004-0030.

B. Only those firms on the List can be utilitized by Bidder in subcontracting
for asbestos or lead abatement included in the Work.

C. The List is administered by Building Services Department. All inquiries
should be directed to Gabriel Mussio (713-247-3232).

LIST OF AUTHORIZED CONTRACTORS

A. As of the date specified in paragraph 3.0.A., all contractors listed in
paragraph 4.0.B were licensed in the State of Texas for this type of work.
Authorized Contractors must maintain their license to be on this list.

B. Authorized Contractors:

1. AAR, Inc., Randall Richardson, President, 6640 Signat Road,
Houston, Texas 77041, 713-466-6800, Fax : 713-466-4234

2. Abatement Incorporated, Alan Manring, CEO, 4111 Greenbriar,
Suite D, Stafford, Texas 77477, 281-265-0202, Fax : 281-265-
4968

3. AMX Environmental, Ltd., Tony Ross, CEO, 8701 Gulf Freeway,
Houston, Texas 77017, 713-378-9911, Fax : 713-378-9922

00041-1
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LIST OF PREQUALIFIED CITY OF HOUSTON
ASBESTOS & LEAD ABATEMENT CONTRACTORS STANDARD DOCUMENT

4.

10.

11.

12.

13.

14.

15.

16.

ARC Abatement, Inc., Jerry Fields, Vice President, 6630 Roxburgh
Drive, Suite 130, Houston, Texas 77041, 713-896-0668, Fax: 713-
896-1772

Arrow Services, Inc., Kevin R. Davis, CEO, 410 Northville, Houston,
Texas 77037-1229, 281-445-1246, Fax : 281-445-5865

Assured Environmental Quality, Inc., Pete Oliver, President, 7100
North Loop East, Suite A-18, Houston, Texas 77028, 713-672-
8559, Fax: 713-672-8245

Basic Industries, Inc., Michael N. McGinnis, CEO, 3640 West 12th
Street, Houston, Texas 77008-6008, 713-671-9036, Fax : 713-675-
8691

Certified/LVI Environmental Systems, Inc., W.F. Wallace |1,
President, 10500 Telephone Road, Houston, Texas 77075, 713-
991-0480, Fax : 713-991-2814

Cherry Environmental, Leonard Cherry, President, 6133 Selinsky,
Houston, Texas 77048, 713-987-0000, Fax : 713-987-0622

Clark-Tech Environmental Systems, Inc., John P. Cochran,
President, 1515 Globe, Houston, Texas 77034, 713-944-0497,
Fax: 713-944-5006

Crochet & Borel Services, Inc., dba C & B Services, Mike McGee,
Branch Mgr., 10515 Okanella, Suite 600, Houston, Texas 77041,
713-937-3473, Fax: 713-937-3466

CST Environmental, Inc., Subhas Khara, CEO, 14010 Interdrive
West, Houston, Texas 77032, 281-449-5911, Fax : 281-449-6040

D & T Contracting, Inc., David Henry, 3511 Pinemont, Suite B4,
Houston, Texas 77018, 877-245-3867, Fax : 713-688-7998

E.F.l. Services, Jesse Martinez, 2000 Smith Street, Houston, Texas
77002, 713-751-0111, Fax: 713-752-2002

GBS Environmental, Brian Wierwille, President, 993 Sheldon Road,
Channelview, Texas 77530, 281-457-1611, Fax : 281-457-1664

Hazard Assessment Leaders, Inc. (dba HAL, Inc.), Helen Reddy,
President, 5311 Petty Street, Houston, Texas 77007, 713-880-
8264, Fax : 713-880-8279

00041-2
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STANDARD DOCUMENT ASBESTOS & LEAD ABATEMENT CONTRACTORS

17. I.C.E. Contractors, Inc., Diana I. Cross, CEO, 103 Gross Road,
Dallas, Texas 75149, 972-288-8700, Fax : 972-288-8715

18. Inland Environments, Inc., Jed A. Landrey, CEO, P.O. Box 6751,
Kingwood, Texas 77325-6751, 281-354-7500, Fax: 281-354-7540

19.  J.T.B. Services, Jim Bulgier, President, 9026 Lambright, Houston,
Texas 77075, 713-941-4141, Fax: 713-941-3405

20.  KMAC Construction Services, Inc., Kevin Mclintyre, President,
12019 Starcrest, San Antonio, Texas 78247, 210-599-6528, Fax:
210-599-2824

21. MARCOR Remediation, Inc., 8711 Burnet Road, Suite F62, Austin,
Texas 78757, 512-377-4900, Fax: 512-377-4901

22. Olmos Abatement, Inc., Robert F. Lake, CEO, P.O. Box 200026,
Austin, Texas 78720, 512-251-2277, Fax : 512-251-7707

23.  Pacific Technologies, Inc., Joel T. Lytle, P.O. Box 4846, Boise,
Idaho 83711, 208-344-8668, 800-311-8466, Fax: 208-342-2176

24.  PfP Abatement Group, LLC, A. K. Deysarkar, Ph.D., CEOQ, 14227
Fern Street, Houston, Texas 77079, 281-759-3624, Fax: 281-759-
6798

25.  Southern Global Safety Services, Inc., Clare R. Hall, General
Manager, 2986 County Road 180, Alvin, Texas 77511, 281-331-
3667, Fax: 281-331-4236

26. Texas Environmental Control, Inc., Nancy Van Gilder, CEO, 4623

Steffani Lane, Houston, Texas 77041, 713-466-6717, Fax : 713-
466-5160

END OF DOCUMENT
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CITY OF HOUSTON PROPOSAL ORGANIZATION AND
STANDARD DOCUMENT SELECTION CRITERIA

Document 00202

PROPOSAL ORGANIZATION AND SELECTION CRITERIA

1.0 To enable the City to efficiently evaluate Proposals, it is MANDATORY that Proposer
follow the required format in preparing its Proposal. Proposals that do not conform to the
prescribed format will not be evaluated.

2.0 The Proposal shall consist of six standard binders and a separate sealed, opaque
envelope containing original Document 00410 — Proposal Form and Proposal
Supplements. The binders and envelope shall be submitted in a sealed box. For ease of
access the envelope should be placed on top of the binders in the sealed box. Proposer
shall clearly identify the Project, Proposal Submittal Date, and Proposer’s name on the
outside of the envelope and box.

3.0 Binders are used to ensure that pages are not lost. Each binder shall be of adequate
size to fit all information being submitted. Pages shall be no larger than letter-size (8%%" by
11”). Tabbed sections, as defined below, shall separate information provided. Elaborate
binders and dividers are not required nor wanted.

4.0 The selection criteria and corresponding point values are set out in Tabbed Sections |
thru XI.

5.0 Each of the binders shall be organized in the following order:

A. Outside Cover of Binder: This shall clearly identify the Project, Proposal Submittal
Date, and Proposer’s name.

B. Tabbed Section I: Total Proposal Price (40 points).

Upon receipt of proposal City will insert a copy of Proposer’s properly completed Document
00410A and Document 00410B — Proposal Form. Proposer will be evaluated on Total
Proposal Price.

C. Tabbed Section ll: Experience (15 points).

Provide at least three examples of Proposer’s successful experience over the last five
years with projects of similar size, scope, complexity, and value. Include name, address,
and telephone number of project owner and Architect/Engineer for verification. indicate
initial scheduled project duration in calendar days as defined in the contract for
construction, and the actual project duration from date of notice to proceed (NTP) to date of
certificate of occupancy. Provide total construction contract amount at NTP, and amount of
final payment application.

D. Tabbed Section lll: References (6 points).

Provide at least three references over the last five years from clients, project owners,
Architects/Engineers, and Executive level personnel, with their address and telephone
number.

E. Tabbed Section IV: Timely Project Completion (7 points).

Provide three recent examples of proven ability to schedule and phase work properly to
minimize impact to the owners, use of Critical Path Method scheduling and experience
meeting deadlines.

00202-1
Addendum No. 01
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CITY OF HOUSTON PROPOSAL ORGANIZATION AND
STANDARD DOCUMENT SELECTION CRITERIA

F. Tabbed Section V: Timely Project Closeout (7 points).

Provide at least five examples of past performance during project closeout phase on
projects of similar size, scope, complexity, and value. Indicate how long each project took
from Substantial Completion to Final Completion, and a brief explanation as to why.
Provide name, address, and telephone number of points-of-contact for verification, e.g.,
project owner or Architect/Engineer.

G. Tabbed Section VI: Project Management (5 points).

Proposer’s proposed supervisory personnel. Project Manager and Superintendent’s
qualifications and experience on projects with similar scope, complexity, and value. City
may include a “key persons clause” as part of construction contract committing supervisory
personnel to the project as proposed.

H. Tabbed Section VII: Subcontractors/Suppliers (8 points).

Provide list of proposed M.E.P., Waterproofing, Elevator, Furniture, Security and IT
subcontractors. Attach letters of commitment to this project from these proposed
subcontractors. Include subcontractors’ experience on projects of similar scope,
complexity, and value as well as references from prior installations and number of years
doing business under present name.

I. Tabbed Section VIll: Years In Business (2 points).
Documentation establishing the number of years Proposer has been in business. Minimum
number of years in business required is six.

J. Tabbed Section IX: Safety (5 points).

Provide safety record and program. Provide current Workmen’s Compensation Modifier.
Number of lost time incidents during last five years and the associated total number of lost
days related to safety incidents. Number of OSHA citations received over the last five

years.

K. Tabbed Section X: Claims History (5 points).

List all projects in last five years that have gone to claim, litigation, City Engineer’s decision,
mediation or arbitration with the owner. List outcome of City Engineer’s decision, litigation
or arbitration. List any construction projects your firm failed to complete because of financial
reasons, labor disputes, failure of your employees to perform, or any other reason.

L. Tabbed Section XI: Bonus Points (5 points).

Proposer submitting a shorter Project duration under this tab may earn bonus points.
Selected Proposer is subsequently obligated for Contract Time as indicated in Proposal
Form Document 00410A.

M. Total Point Value for the criteria noted above in Tabbed Sections | thru X| equals 105
possible points.

END OF DOCUMENT
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1 Jesse H. Jones Central Library Renovation- E-0011-01-3
Carnegie Regional Branch Library Renovation- E-0142-01-3 PROPOSAL FORM
Library Resource Center Renovation ~E-0076-01-3 PART A

Document 00410A
PROPOSAL FORM - PART A

To: The Honorable Mayor and City Council of the City of Houston
City Hall Annex
900 Bagby Street
Houston, Texas 77002
Project: JESSE H. JONES CENTRAL LIBRARY RENOVATION — E-011-01-3
CARNEGIE REGIONAL LIBRARY RENOVATION- E-0142-01-3
LIBRARY RESOURCE CENTER RENOVATION- E-0076-01-3
Estimated Budget: $9,500,000.00

Proposer:

(Print or type full name of proprietorship, partnership, corporation, or joint venture.)

1.0 OFFER

A. Total Proposal Price: Having examined the Project location and all matters
referred to in Request For Competitive Sealed Proposals for the Project, we,
the undersigned, offer to enter into a Contract to perform the Work for the
Total Proposal Price shown on the signature page of this Document.

B. Security Deposit: Included with the Proposal is a Security Deposit in the
amount of 10 percent of the Total Proposal Price subject to terms described in
Document 00200 — Instructions to Proposers.

C. Period for Proposal Acceptance: This offer is open to acceptance and is
irrevocable for 120 days from Proposal Submittal Date. That period may be
extended by mutual written agreement of the City and Proposer.

D. Addenda: All Addenda have been received. Modifications to Request For
Competitive Sealed Proposals have been considered and all related costs are
included in the Total Proposal Price:

E. Proposal Supplements: The following documents are attached:

[X] Security Deposit (as defined in Document 00200 — Instructions to
Proposers)

[X] Document 00450 - Proposer's Statement of MWBE/PDBE/DBE Status

[X] Document 00452 - Contractor's Submission List - Fair Campaign
Ordinance Form A

[X] Document 00453 — Proposer’s Statement of Residency

[X] Document 00454 - Affidavit of Non-interest

[X] Document 00455 - Affidavit of Ownership or Control

[ ] Others as listed:

2.0 CONTRACT TIME
A. If offer is accepted, Contractor shall achieve Date of Substantial Completion
within the lesser of 730 days or duration submitted in Proposal after Date
of Commencement of the Work, subject to adjustments of Contract Time as
provided in the Contract.

00410-A1
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1 Jesse H. Jones Central Library Renovation- E-0011-01-3

PROPOSAL FORM
PART B

Carnegie Regional Branch Library Renovation- E-0142-01-3
Library Resource Center Renovation —E-0076-01-3

Document 00410B
PROPOSAL FORM - PART B

1.0 TOTAL PROPOSAL PRICE HAS BEEN CALCULATED BY PROPOSER, USING
THE FOLLOWING COMPONENT PRICES AND PROCESS (PRINT OR TYPE

NUMERICAL AMOUNTS):

A. STIPULATED PRICE: $

(Total Proposal Price; minus Base Unit Prices, Extra Unit Prices, Cash Allowances and All Alternates, if any)

B. BASE UNIT PRICE TABLE:

08-12-2005

ltem | Control Item Unit Unit ?h'_m Plrice Total in
No. No. Description Measure | Quantity | (:'inifo‘f:;n figures
1 N/A
TOTAL BASE UNIT PRICES $
00410B-1 Proposer’s Initials [ ]



2 Jesse H. Jones Central Library Renovation- £E-0011-01-3

Carnegie Regional Branch Library Renovation- E-0142-01-3 PROPOSAL FORM
Library Resource Center Renovation ~E-0076-01-3 PART B

C. EXTRA UNIT PRICE TABLE:

ltem | Control ftem Unit Unit Lt)h'f’it Plrice Total in
No. No. Description Measure | Quantity | ¢ C'gnctfofsn;n figures
1 N/A
TOTAL EXTRA UNIT PRICES $

REST OF PAGE INTENTIONALLY LEFT BLANK

00410B-2 Proposer’s Initials | ]
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3Jesse H. Jones Central Library Renovation- E-0011-01-3

Carnegie Regional Branch Library Renovation- E-0142-01-3 PROPOSAL FORM
Library Resource Center Renovation —E-0076-01-3 PART B

D. CASH ALLOWANCE TABLE:

Cash Cash Allowance
Allowance Cash Allowance Short Title in figures
No.
1 Allowance for Building Permit $75,000.00
2 Allowance to Purchase and Install Plaza Civic Arts $400,000.00
TOTAL CASH ALLOWANCES $475,000.00

E. ALTERNATES TABLE:

Alternate Total Price for
No. Alternate Short Title Alternate
in figures
1 Replacement of existing ceiling tiles as noted on the Construction
Documents, on floors one and two of Jesse Jones Building.

00410B-3 Proposer’s Initials | ]
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£4 Jesse H. Jones Central Library Renovation- E-0011-01-3

Carnegie Regional Branch Library Renovation- E-0142-01-3 PROPOSAL FORM
Library Resource Center Renovation ~E-0076-01-3 PART B
F. TOTAL PROPOSAL PRICE: $

(Add Totals for ltems A., B., C., D., and E. above)

2.0 SIGNATURES: By signing this Document, | agree that | have received and
reviewed all Addenda and considered all costs associated with the Addenda in

calculating the Total Proposal Price.

Proposer:
(Print or type full name of your proprietorship, partnership, corporation, or joint venture.”)
*k By
Signature Date
Name:
(Print or type name) Title
Address:
(Mailing)

(Street, if different)

Telephone and Fax Number:

(Print or type numbers)

* If Proposal is a joint venture, add additional Proposal Form signature sheets for
each member of the joint venture.

** Proposer certifies that the only person or parties interested in this offer as
principals are those named above. Proposer has not directly or indirectly entered
into any agreement, participated in any collusion, or otherwise taken any action
in restraint of free competitive proposal.

Note: This document constitutes a government record, as defined by § 37.01 of the

Texas Penal Code. Submission of a false government record is punishable as
provided in § 37.10 of the Texas Penal Code.

END OF DOCUMENT
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AGREEMENT

Document 00520
AGREEMENT

Jesse H. Jones Central Library Renovation
500 McKinney Street (493L)
Project Number E-0011-01-3 File No. EO011

Carnegie Regional Library Renovation
1050 Quitman Street (493D)
Project Number: E-0142-01-3 File No. E0049

Library Resource Center Renovation
3102 Center Street (492H)
Project Number: E-0076-01-3 File No. E0076

The City: THE CITY OF HOUSTON, 900 Bagby Street, Houston, Texas 77002 (the “City”)
and

Contractor:

(Address for Written Notice)

Fax Number:

City Engineer is: Phil Golembiewski, P.E.
(Address for Written Notice) P. O. Box 61189, Houston, Texas 77208-1189
Fax Number: 713-247-1219

THE CITY AND CONTRACTOR AGREE AS FOLLOWS:

ARTICLE 1
THE WORK OF THE CONTRACT

1.1 Contractor shall perform the Work in accordance with the Contract.

ARTICLE 2
CONTRACT TIME
21 Contractor shall achieve Date of Substantial Completion within days after Date of

Commencement of the Work, subject to adjustments of Contract Time as provided in the Contract.

00520-1
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AGREEMENT

2.2  The Parties recognize that time is of the essence for this Agreement and that the City will suffer
financial loss if the Work is not completed within the Contract Time. Parties also recognize delays,
expense, and difficulties involved in proving in a lega!l or arbitration proceeding actual loss suffered by the
City if the Work is not completed on time. Accordingly, instead of requiring any such proof, the Parties
agree that as liquidated damages for delay (but not as a penalty), Contractor shall pay the City the amount

stipulated in Document 00800 — Supplementary Conditions, for each day beyond Contract Time.

ARTICLE 3
CONTRACT PRICE
3.1 Subiject to terms of the Contract, the City will pay Contractor in current funds for Contractor's

performance of the Contract, Contract Price of §, which includes Alternates, if any,

accepted below.
3.2  The City accepts Alternates as follows:

Alternate No. 1

ARTICLE 4
PAYMENTS

41 The City will make progress payments to Contractor as provided below and in Conditions of the
Contract.

4.2 The Period covered by each progress payment is one calendar month ending on the last day of
the month.

4.3  The City will issue Certificates for Payment and will make progress payments on the basis of such
Certificates as provided in Conditions of the Contract.

4.4 Final payment, constituting entire unpaid balance of Contract Price, will be made by the City to

Contractor as provided in Conditions of the Contract.

ARTICLE 5
CONTRACTOR REPRESENTATIONS
5.1 Contractor represents:
5.1.1 Contractor has examined and carefully studied Contract documents and other related data
identified in Bid Documents.
5.1.2 Contractor has visited the site and become familiar with and is satisfied as to general, local, and

site conditions that may affect cost, progress, and performance of the Work.

00520-2
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AGREEMENT

5.1.3 Contractor is familiar with and is satisfied as to all federal, state, and local laws and regulations that
may affect cost, progress, and performance of the Work.

5.1.4 Contractor has carefully studied all: (1) reports of explorations and tests of subsurface conditions at
or contiguous to the site and all drawings of physical conditions in or relating to existing surface or
subsurface structures at or contiguous to the site (except Underground Facilities) which have been
identified in Contract documents and (2) reports and drawings of a hazardous environmental condition, if
any, at the site which has been identified in Contract documents.

5.1.5 Contractor has obtained and carefully studied (or assumes responsibility for having done so) all
additional or supplementary examinations, investigations, explorations, tests, studies, and data concerning
conditions (surface, subsurface, and Underground Facilities) at or contiguous to the site which may affect
cost, progress, or performance of the Work or which relate to any aspect of the means, methods,
techniques, sequences, and procedures of construction to be employed by Contractor, including applying
specific means, methods, techniques, sequences, and procedures of construction, if any, expressly
required by the Contract to be employed by Contractor, and safety precautions and programs incident
thereto

5.1.6 Contractor does not consider that any further examinations, investigations, explorations, tests,
studies, or data are necessary for performance of the Work at Contract Price, within Contract Time, and in
accordance with the Contract.

5.1.7 Contractor is aware of general nature of work to be performed by the City and others at the site that
relates to the Work as indicated in Contract documents.

5.1.8 Contractor has correlated information known to Contractor, information and observations obtained
from visits to the site, reports and drawings identified in the Contract, and all additional examinations,
investigations, explorations, tests, studies, and data with the Contract.

5.1.9 Contractor has given City Engineer written notice of ali conflicts, errors, ambiguities, or
discrepancies that Contractor has discovered in the Contract, and written resolution thereof by City
Engineer is acceptable to Contractor.

5.1.10 Contract documents are generally sufficient to indicate and convey understanding of all terms and

conditions for performance and furnishing of the Work.

ARTICLE 6
MISCELLANEOUS PROVISIONS
6.1 The Contract may be terminated by either Party as provided in Conditions of the Contract.

6.2  The Work may be suspended by the City as provided in Conditions of the Contract.

00520-3
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AGREEMENT

ARTICLE 7

ENUMERATION OF CONTRACT DOCUMENTS
71 The following documents are incorporated into this Agreement;
7.1.1 Document 00700 - General Conditions.
7.1.2 Document 00800 - Supplementary Conditions.
7.1.3 General Requirements.
7.1.4  Divisions 02 through 16 of Specifications attached hereto or incorporated by reference in
Document 00010 —Table of Contents.

7.1.5 Drawings listed in Document 00015 - List of Drawings and bound separately.
7.1.6 Addenda which apply to the Contract, are as follows:

Addendum No. 1, dated | ]
Addendum No. 2, dated | ]
Addendum No. 3, dated | |

7.1.7 Other documents:

Document No. Title

[X] 00410B Bid Form — Part B

[ X1 00500 Form of Business

[XT 00501 Resolution of Corporation (if a corporation)

[X] 00610 Performance Bond

[X] 00611 Statutory Payment Bond

[X] 00612 One-year Maintenance Bond

[X] 00620 Affidavit of Insurance (with the Certificate of Insurance attached)

[X] 00624 Affidavit of Compliance with Affirmative Action Program

[X] 00805 Affirmative Action Compliance Program

[X] 00808 Minority and Women-owned Business Enterprise (MWBE) &
Persons with Disabilities Business Enterprise (PDBE) Program

[X] 00820 Wage Rate for Engineering Construction

[X] 00821 Wage Rate for Building Construction

00520-4
08-12-2005



AGREEMENT

ARTICLE 8
SIGNATURES

8.1 This Agreement is executed in two original copies and is effective as of the date of

countersignature by City Controller.

CONTRACTOR: (If Joint Venture)
By: By:

Name: Name:

Title: Title:

Date: Date:

Tax ldentification Number:

CITY OF HOUSTON, TEXAS

APPROVED:

By:

Tax ldentification Number:

SIGNED:

Director, Building Services Department

ATTEST/SEAL:

By:

By:

Mayor

COUNTERSIGNED:

By:

City Controller

Date Countersigned:

City Secretary

8.2  This Contract and Ordinance have been reviewed as to form by the undersigned legal assistant
and have been found to meet established Legal Department criteria. Legal Department has not reviewed

the content of these documents.

Legal Assistant

Date

END OF DOCUMENT
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Jesse H. Jones Central Renovation- E-0011-01-3
Carnegie Regional Branch Library Renovation ~E-0142-01-3
Library Resource Center Renovation- E-0076-01-3

SUPPLEMENTARY CONDITIONS

Document 00800

SUPPLEMENTARY CONDITIONS

ARTICLE 3 - THE CONTRACTOR

3.5

LABOR: Insert the following Paragraph 3.5.3.1.1.

3.5.3.1.1 Contractor shall make good faith efforts to comply with the City ordinances
regarding Minority and Women Business Enterprises (MWBE) and Persons with Disabilities
Business Enterprises (PDBE) participation goals which are as follows:

3.28

3.28.1

.1 the MWBE goal is 17 percent, and
.2 the PDBE goal is 0 percent.

Add the following Paragraphs 3.28 and 3.28.1 to Article 3.

CONTRACTOR DEBT

IF CONTRACTOR, AT ANY TIME DURING THE TERM OF THIS AGREEMENT,
INCURS A DEBT, AS THE WORD IS DEFINED IN SECTION 15-122 OF THE
HOUSTON CITY CODE OF ORDINANCES, IT SHALL IMMEDIATELY NOTIFY
CITY CONTROLLER IN WRITING. IF CITY CONTROLLER BECOMES
AWARE THAT CONTRACTOR HAS INCURRED A DEBT, IT SHALL
IMMEDIATELY NOTIFY CONTRACTOR IN WRITING. IF CONTRACTOR
DOES NOT PAY THE DEBT WITHIN 30 DAYS OF EITHER SUCH
NOTIFICATION, CITY CONTROLLER MAY DEDUCT FUNDS IN AN AMOUNT
EQUAL TO THE DEBT FROM ANY PAYMENTS OWED TO CONTRACTOR
UNDER THIS AGREEMENT, AND CONTRACTOR WAIVES ANY RECOURSE
THEREFOR.

ARTICLE 7 — CHANGES IN THE WORK

712
7.1.21
7.1.2.2

7.1.2.3

Replace all three Subparagraphs under Paragraph 7.1.2 with the following:

a single Change Order that exceeds ten percent of Original Contract Price,

a Change Order which, when added to previous Change Orders, exceeds ten
percent of Original Contract Price,

a Change Order, in which the total value of increases outside of the general

scope of work approved by City Council, when added to increases outside the

00800-1
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Jesse H. Jones Central Library Renovation ~E£-0011-01-3
Carnegie Regional Branch Library Renovation-E-0142-01-3
Library Resource Center Renovation- E-0076-01-3

SUPPLEMENTARY CONDITIONS

general scope of work approved by City Council in previous Change Orders,
exceeds 40 percent of the Original Contract Price, even if the net increase to
the Original Contract Price is ten percent or less. In this context, “increase”
means an increase in quantity resulting from the addition of locations not
within the scope of work approved by City Council, or the addition of types of
goods or services not bid as unit price items.

ARTICLE 9 - PAYMENTS AND COMPLETION

9.1 UNIT PRICE WORK: Delete Section 9.1 in its entirety and insert the following
Section 9.1.
9.1 References to Unit Prices in individual Specification sections are not applicable to

the Contract. Include payment for portions of the Work required by these sections in the
Stipulated Price for the Contract.

9.12 LIQUIDATED DAMAGES: Insert the following Paragraph 9.12.1.1.

9.12.1.1 The amount of liquidated damages provided in General Conditions Paragraph
9.12.1 payable by Contractor or Surety for each and every day of delay beyond Contract
Time, are $800.00 per day.

ARTICLE 11 - INSURANCE AND BONDS

11.2.1.2 Contractor shall purchase for the duration of the Contract the insurance set
out in Table 2 in addition to the minimum insurance coverage set out in section
11.2.1.

TABLE 2

ADDITIONAL REQUIRED COVERAGE
DEFENSE COSTS EXCLUDED FROM FACE AMOUNT OF POLICY.

00800-2
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Jesse H. Jones Central Renovation- E-0011-01-3
Carnegie Regional Branch Library Renovation -E-0142-01-3
Library Resource Center Renovation- E-0076-01-3

SUPPLEMENTARY CONDITIONS

(Coverage) (Limit of Liability)
Property and Casualty Coverage: 100% of Contract Price,
"All Causes of Loss" Builder's Risk Form including change orders

for directing physical change to building or plant
construction on the Work site and/or all land
improvements including all work. (Including but not

limited to earthquake, flood, boiler, and machinery
including testing, damage to existing or adjoining

property, time element coverage, collapse, soft

costs (management, architecture, financial costs,
pre-opening costs, etc.), transit coverage, off-site storage).

Contractor's Pollution Liability: $1,000,000 each occurrence
Including pollution coverage for

Contractual Liability, Clean-up costs,

Abatement, Transport, and Non-owned

disposal sites. Including Bodily Injury

Liability, Property Damage Liability,

and environmental damage arising

from pollution conditions caused in

performance of operations. Including

Asbestos and Lead if part of operations.

(MCS - 90 endorsement: $1,000,000
to Auto Policy and removal of Pollution CSL
Exclusion) (This requirement applies to

the contractor or subcontractor that actually

transports the pollutant.)

Make the following change to Paragraph 11.2.8

11.2 INSURANCE TO BE PROVIDED BY CONTRACTOR: Delete Paragraph 11.2.8.
and replace with the following 11.2.8.

11.2.8 Endorsement of Primary Insurance: Each policy except Workers' Compensation

Insurance must contain an endorsement that the policy is primary insurance to any other
insurance available to additional insured with respect to claims arising under the Contract.

END OF DOCUMENT
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Jesse H. Jones Central Library Renovation- E-0011-01-3
Carnegie Regional Branch Library Renovation- E-0142-01-3
Library Resource Center Renovation- E-0076-01-3

SUMMARY OF WORK

PART 1

1.01

1.02

1.03

1.04

1.05

Section 01110

SUMMARY OF WORK

GENERAL

SECTION INCLUDES

Summary of the Work including work by the City, City-furnished Products,
work sequence, future work, Contractor use of Premises, special conditions
for substantial completion and City occupancy.

WORK COVERED BY CONTRACT DOCUMENTS

Work of the Contract is for Jesse H. Jones Central Library and Plaza,
Carnegie Regional Branch Library and Library Resource Center Renovations.
CASH ALLOWANCES

Include the following specific Cash Allowances in Contract Price under
provision of General Conditions Paragraph 3.11:
1. Building Permits $ 75,000.00
2. Purchase and Install Plaza Civic Art $400,000.00

$475,000.00

ALTERNATES

From the following list of Alternates, amount included in Contract Price for
only those Alternates accepted by the City and listed in the fully executed
Document 00520 — Agreement, Paragraph 3.2:

1. Alternate No.1- Replacement of existing ceiling tiles on Floors One and

Two of the Jesse Jones Building.

CITY-FURNISHED PRODUCTS

ltems Furnished by the City for Installation and final connection by Contractor:
Water meter.

Contractor's Responsibilities:

1. Arrange and pay for Product delivery to the site.

01110-1
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Jesse H. Jones Central Library Renovation- E-0011-01-3
Carnegie Regional Branch Library Renovation- E-0142-01-
Library Resource Center Renovation-E-0076-01-3

SUMMARY OF WORK

1.06

1.07

1.08

2. Receive and unload Products at the site; jointly with the City, inspect
for completeness or damage.

3. Handle, store, Install, and finish Products.
4. Repair or replace damaged items.
WORK SEQUENCE

Construct the Work in Phases during the construction period, coordinate
construction schedule and operations with the City:

1. Refer to the attached Construction Phasing Narrative and Schedule
inserted after Section 01325 Construction Schedule for proposed work
in phases to accommodate the City of Houston Public Library staff
partial occupancy throughout the construction period.

Coordination of the Work: Refer to Section 01312 - Coordination and
Meetings.

CONTRACTOR USE OF PREMISES

Comply with procedures for access to the site and Contractor's use of rights-
of-way as specified in Section 01145 - Use of Premises.

Construction Operations: Limited to the City's rights-of-way provided by the
City and areas shown or described in the Contract documents.

Utility Outages and Shutdown: Provide a minimum of 48 hours notice to the
City and private utility companies (when applicable), excluding weekends and
holidays, in advance of required utility shutdown. Coordinate all work as
required.

STREET CUT ORDINANCE

Excavations on or under pavement in the City’s right-of-way must have a
permit. Comply with City of Houston, Texas Ordinance No. 2000-1115, an
ordinance amending Chapter 40 of the Code of Ordinances, Houston, Texas,
relating to excavating in the Public right-of-way.

Comply with the latest edition of street cut New Pavement Repair and
Pavement Replacement details.

01110-2
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Jesse H. Jones Central Library Renovation- E-0011-01-3
Carnegie Regional Branch Library Renovation- E-0142-01-3
Library Resource Center Renovation- E-0076-01-3

SUMMARY OF WORK

C.

1.09

1.10

PART 2

PART 3

Quantities are included for street cut pavement repair and replacement in
applicable Specification sections for Unit Price contracts.

Include payment for street cut pavement repair and replacement in lump sum
bid for Stipulated Price contracts.

WARRANTY

Comply with warranty requirements in accordance with Document 00700 -
General Conditions.

ADDITIONAL CONDITIONS FOR SUBSTANTIAL COMPLETION

In addition to requirements outlined in Document 00700 — General
Conditions, for Contractor to be substantially complete with the Work and call
for inspection by Project Manager to confirm, the following conditions must be
met or completed:

1. All testing shall be completed and accepted by Project Manager.

2. Draft O&M manuals shall be delivered to Project Manager.

3. Training shall be conducted, utilizing draft O&M manuals.

4. All safety-related systems and equipment shall be installed, accepted

by manufacture’s representative and approved for use.

Items described in Paragraph 1.10 may not be included in Contractor’s punch
list.
PRODUCTS - Not Used

EXECUTION - NotUsed

END OF SECTION
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COH JESSE H. JONES CENTRAL LIBRARY RENOVATIONS (G.F.S. NO. E-0011-01-2)
COH CARNEGIE BRANCH LIBRARY PARTIAL RENOVATIONS (G.F.S. NO. E-0142-01-

2)

COH LIBRARY RESOURCE CENTER RENOVATIONS (G.F.S. NO. E-0076-01-2)

SECTION 09680 - CARPET

PART 1 - GENERAL

1.1 RELATED DOCUMENTS
A.  Drawings and general provisions of the Contract, including General and Supplementary
Conditions and Division 1 Specification Sections, apply to this Section.
1.2 SUMMARY
A.  This Section includes carpet, and installation.
B.  Submittals:
1. Product data for each type of carpet.
2. Shop Drawings showing carpet type, color, and dye lot; seam locations, types,
and methods; type of subfloor; and type of installation.
3. Samples of each type of carpet material required.
4. Schedule of carpet using same room designations indicated on Drawings.
5. Maintenance data for carpet to include in the operation and maintenance manual.
C.  Carpet Surface Flammability: Passes CPSC 16 CFR, Part 1630.
1. Flame Spread: 25 or less per ASTM E 84.
2. Smoke Developed: 450 or less per ASTM E 84.
D.  Color Fastness: International Gray Scale Rating:
1. Lightfastness: AATCCTest Method 16E-1982 min. of 3.
. Crockfastness: AATCCTest Method 8-1981 min. stain ratings of 4, wet or dry.
3. Wetfastness: Dupont Spot Bleed Test, Stain or color change rating min. of 3 after
two cycles of either test.
4. Atmospheric fading: AATCC Test Methods 129 and 23-1975 min. shade change
of 3 after two cycles.
E.  Static Control: (AATCC Test Method134-1979) permanently less than 3.5 kilowatts.
F.  Project Conditions: Comply with CRI 104, Section 6: "Site Conditions."
CARPET 09680 - 1
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COH JESSE H. JONES CENTRAL LIBRARY RENOVATIONS (G.F.S. NO. E-0011-01-2)
COH CARNEGIE BRANCH LIBRARY PARTIAL RENOVATIONS (G.F.S. NO. E-0142-01-

2)

COH LIBRARY RESOURCE CENTER RENOVATIONS (G.F.S. NO. E-0076-01-2)

G.

Subfloor Moisture Conditions: Moisture emission rate of not more than 3 1b/1000 sq.
ft./24 hours (14.6 kg/1000 sq. m/24 hours) when tested by calcium chloride moisture
test in compliance with CRI 104, 6.2.1, with subfloor temperatures not less than 55
deg F (12.7 deg C).

Subfloor Alkalinity Conditions: A pH range of 5 to 9 when subfloor is wetted with
potable water and pHydrion paper is applied.

PART 2 - PRODUCTS

2.1

A.

22

MANUFACTURERS

Products: Subject to compliance with requirements, provide products listed on the
Finish Schedule.

MATERIALS
Minor variations allowed except in face yarn weight and density factor.
Concrete-Slab Primer: Nonstaining type as recommended carpet manufacturer.

Trowelable Underlayments and Patching Compounds: As recommended carpet
manufacturer.

Adhesives: Water-resistant, mildew-resistant, nonstaining type to suit products and
subfloor conditions indicated and to comply with flammability requirements for
installed carpet as recommended by carpet manufacturer.

E. Seaming Cement: Hot-melt adhesive tape or similar product recommended by carpet

23

manufacturer for taping seams and butting cut edges at backing to form secure seams and
to prevent pile loss at seams.

CARPETS

Levels: Concourse Corridor, Children’s Area, Level 1, Level 2, Level 3 (Public Areas)
Mfg.: Constantine Commercial

Pattern: Crossbar

Custom Model Number: GI-SSO #17933 (IPY)-ST

Custom Color Number: 146710

Style Number: PPR-3325 / Crossbar

Size: 12 Foot Wide Broadloom

Pattern Repeat: 18” X 18”
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Backing: EPA1 (High Performance Unitary Backing)
Rep: Chris Watson (713-898-2880)

Levels: Concourse Staff Areas, Level 4, Level 5, Level 6 (Staff & Corridor Areas)
Mfg.: Constantine Commercial

Pattern: Sketch

Custom Model Number: GI-SSO # 17514K (IPY)-ST

Custom Color Number: 144395

Style Number: PPR-11449 / Sketch

Size: 187 X 18 Tile

Repeat: 2”7 W X 9” L

Backing: Vinyl Tile Backing

Rep: Chris Watson (713-898-2880)

PART 3 - EXECUTION

3.1 INSTALLATION
A.  Verify that subfloors and conditions are satisfactory for carpet installation and comply
with requirements specified in this Section and those of the following:
1. Carpet manufacturer.
B.  Level subfloor within 1/4 inch in 10 feet (6 mm in 3 m), noncumulative, in all
directions.
1. Use leveling and patching compounds to fill cracks, holes, and depressions in
subfloor as recommended by the following:
a. Carpet manufacturer.
C.  Remove subfloor coatings, including curing compounds, and other substances that are
incompatible with adhesives and that contain soap, wax, oil, or silicone.
D.  Broom or vacuum clean subfloors to be covered with carpet. Following cleaning,
examine subfloors for moisture, alkaline salts, carbonation, or dust.
E.  Concrete-Subfloor Preparation: Apply concrete-slab primer, according to
manufacturer's directions, where recommended by the following:
1. Carpet manufacturer.
CARPET 09680 - 3
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F.  Direct Glue-Down Installation: Comply with CRI 104, Section 8: "Direct Glue-
Down."

G.  Comply with carpet manufacturer's recommendations for seam locations and direction
of carpet; maintain uniformity of carpet direction and lay of pile. At doorways, center
seams under door in closed position. Bind or seal cut edges as recommended by carpet
manufacturer.

H.  Install pattern to walls and borders as indicated on drawings.

L Vacuum carpet using commercial machine with face-beater element.

J. Protection: Comply with CRI 104, Section 15: "Protection of Indoor Installation."

END OF SECTION
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SECTION 10155 - TOILET COMPARTMENTS

PART 1 - GENERAL

1.1

1.2

1.3

1.4

1.5

RELATED DOCUMENTS

Drawings and general provisions of the Contract, including General and Supplementary
Conditions and Division 1 Specification Sections, apply to this Section.

SUMMARY

This Section mcludes new solid surfaced units and repair of existing units.

1. Toilet Enclosures: Floor mounted, overhead braced.
2. Urinal Screens: Wall hung

Related Sections include the following:

1. Division 10 "Toilet and Bath Accessories" for toilet tissue dispensers, grab bars, purse
shelves, and similar accessories.

SUBMITTALS

Product Data: For each type of product indicated. Include construction details, material
descriptions, dimensions of individual components and profiles, and finishes.

Shop Drawings: Include plans, elevations, sections, details, and attachments to other work.
Samples for Verification: Of each type of color and finish required for units, prepared on 6-
inch- (150-mm-) square Samples of same thickness and material indicated for Work.

QUALITY ASSURANCE

Comply with requirements in CID-A-A-60003, "Partitions, Toilets, Complete."

PROJECT CONDITIONS

Field Measurements: Verify actual locations of walls, columns, ceilings, and other construction
contiguous with toilet compartments by field measurements before fabrication and indicate
measurements on Shop Drawings.

1. Coordinate wall, floor, ceilings, and other contiguous construction to ensure that actual
dimensions correspond to established dimensions.
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PART 2 - PRODUCTS

2.1 SOLID SURFACE UNITS

A.  Manufacturer: Basis-of-Design Product: The design is based on Tex-Lam products. Subject to
compliance with requirements, provide the named product or a comparable product approved by

the Architect

1. Acrystone by Tex-Lam Manufacturing, Inc.
2. Equivalent product approved by Architect.

B. Non-porous acrylic resin sheets and edge strips, 1/8 inch thick.
1. Color and Pattern: As selected by Architect from manufacturer's full range of colors and
patterns.

C. Door, Panel, and Pilaster Construction: Facing sheets are bonded to core material under
pressure with 7 wet mils of non-flammable vinyl acetate rigid set adhesive. All edges bonded
physically and chemically with approved adhesive in conjunction with solid surface seam

adhesive to produce inconspicuous seams.

1. Core Material: Medium density fiberboard bonded on all sides and edges.
2. Doors and Panels: Finished to nominal 1 inch thick.

D.  Pilaster Shoes: Stainless steel, ASTM A 666, Type 304, 18 gage not less than 5 inches high,

with No. 4 satin finish.
E. Brackets (Fittings):

1. Continuous full-height stainless steel, Type 304, No. 4 finish.

2.2 ACCESSORIES

A.  Hardware and Accessories: Manufacturer's standard design, heavy-duty operating hardware

and accessories.

1. Material: Stainless steel.

B.  Overhead Bracing: Manufacturer's standard continuous, extruded-aluminum head rail with
antigrip profile and in manufacturer's standard finish. Head rail returns as shown on shop

drawings.

C.  Anchorages and Fasteners: Manufacturer's standard exposed fasteners of stainless steel or
chrome-plated steel or brass, finished to match hardware, with theft-resistant-type heads.
Provide sex-type bolts for through-bolt applications. For concealed anchors, use hot-dip
galvanized or other rust-resistant, protective-coated steel. All exposed fasteners shall be

stainless steel.
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D.  Hinges: Continuous heavy-duty piano hinges for all new toilet partition doors, with finish to

match toilet partition door hardware.

2.3 FABRICATION

A. Overhead-Braced Units: Provide manufacturer's standard corrosion-resistant supports, leveling
mechanism, fasteners, and anchors at pilasters to suit floor conditions. Make provisions for
setting and securing continuous head rail at top of each pilaster. Provide shoes at pilasters to

conceal supports and leveling mechanism.

B. Doors:  Unless otherwise indicated, provide 24-inch- (610-mm-) wide in-swinging doors for
standard toilet compartments and 36-inch- (914-mm-) wide out-swinging doors with a
minimum 34-inch wide clear opening for compartments indicated to be accessible to people

with disabilities.

1. Hinges: Manufacturer's standard self-closing type that can be adjusted to hold doors

open at any angle up to 90 degrees.

2. Latch and Keeper: Manufacturer's standard latch unit designed for emergency access and
with combination rubber-faced door strike and keeper. Provide units that comply with
accessibility requirements of authorities having jurisdiction at compartments indicated to

be accessible to people with disabilities.

3. Coat Hook: Manufacturer's standard combination hook and rubber-tipped bumper, sized
to prevent door from hitting compartment-mounted accessories.

4. Door Bumper: Manufacturer's standard rubber-tipped bumper at out-swinging doors.

5. Door Pull:  Manufacturer's standard unit at out-swinging doors that complies with

accessibility requirements of authorities having jurisdiction. Provide units on both sides

of doors at compartments indicated to be accessible to people with disabilities.

PART 3 - EXECUTION

3.1 INSTALLATION

A.  General: Comply with manufacturer's written installation instructions. Install units rigid,
straight, level, and plumb. Secure units in position with manufacturer's recommended

anchoring devices.
1. Maximum Clearances:

a. Pilasters and Panels: 1/2 inch (13 mm).
b. Panels and Walls: 1 inch (25 mm).

B.  Overhead-Braced Units: Secure pilasters to floor and level, plumb, and tighten.

continuous head rail to each pilaster with not less than two fasteners. Hang doors to align tops
of doors with tops of panels and adjust so tops of doors are parallel with overhead brace when

doors are in closed position.
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C.  Wall-Hung Urinal Screens: Attach with anchoring devices to suit supporting structure. Set
units level and plumb and to resist lateral impact.
3.2 ADJUSTING
A.  Hardware Adjustment: Adjust and lubricate hardware according to manufacturer's written
instructions for proper operation. Set hinges on in-swinging doors to hold doors open

approximately 30 degrees from closed position when unlatched. Set hinges on out-swinging
doors to return doors to fully closed position.

END OF SECTION 10155
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SECTION 10505 - METAL LOCKERS

PART 1 - GENERAL

1.1 RELATED DOCUMENTS
A.  Drawings and general provisions of the Contract, including General and Supplementary
Conditions and Division 1 Specification Sections, apply to this Section.
1.2 SUMMARY
A.  This Section includes the following:
1. Knocked-down, quiet metal lockers.

B.  Related Sections include the following:

1. Division 6 Section " Miscellaneous Carpentry" for furring, blocking, and shims required
for installing metal lockers and concealed within other construction before metal locker
installation.

1.3 DEFINITIONS

A. Uncoated Steel Sheet Thicknesses: Indicated as the minimum thicknesses.

1.4 SUBMITTALS

A.  Product Data: Include construction details, material descriptions, dimensions of individual
components and profiles, and finishes for each type of metal locker.

B. Shop Drawings: Include plans, elevations, sections, details, and attachments to other work.
1. Show base, sloping tops, filler panels, recess trim and other accessories.
2. Include locker identification system.

C.  Maintenance Data: For adjusting, repairing, and replacing locker doors and latching
mechanisms to include in maintenance manuals.
1.5 QUALITY ASSURANCE

A.  Installer Qualifications: An authorized representative of metal locker manufacturer for
installation and maintenance of units required for this Project.
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B. Source Limitations: Obtain metal lockers and accessories through one source from a single
manufacturer.

C. Regulatory Requirements: Where metal lockers are indicated to comply with accessibility
requirements, comply with FED-STD-795, "Uniform Federal Accessibility Standards." and
local regulations.

1.6 DELIVERY, STORAGE, AND HANDLING

A. Do not deliver metal lockers until spaces to receive them are clean, dry, and ready for metal
locker installation.

1.7 PROJECT CONDITIONS

A.  Field Measurements: Verify the following by field measurements before fabrication and
indicate measurements on Shop Drawings:

1. Concealed framing, blocking, and reinforcements that support metal lockers before they
are enclosed.
2. Recessed openings.
1.8 COORDINATION

A.  Coordinate size and location of bases for metal lockers.

B.  Coordinate sizes and locations of framing, blocking, furring, reinforcements, and other related
units of Work specified in other Sections to ensure that metal lockers can be supported and
installed as indicated.

1.9 WARRANTY

A.  Special Warranty: Manufacturer's standard form in which manufacturer agrees to repair or
replace components of metal lockers that fail in materials or workmanship, excluding finish,
within specified warranty period.

1. Failures include, but are not limited to, the following:
a. Structural failures.
b. Faulty operation of latches and other door hardware.
2. Damage from deliberate destruction and vandalism is excluded.
METAL LOCKERS 10505 -2
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PART 2 - PRODUCTS

2.1 MATERIALS

A.  Cold-Rolled Steel Sheet: ASTM A 1008, Commercial Steel (CS) Type B, suitable for exposed
applications.

B. Expanded Metal: ASTM F 1267, Type Il (flattened), Class I, 3/4-inch (19-mm) steel mesh,
with at least 70 percent open area.

C. Stainless-Steel Sheet: ASTM A 666, Type 304.

D.  Fasteners: Zinc- or nickel-plated steel, slotless-type exposed bolt heads, and self-locking nuts
or lock washers for nuts on moving parts.

E. Anchors: Select material, type, size, and finish required for secure anchorage to each substrate.
1. Provide nonferrous-metal or hot-dip galvanized anchors and inserts on inside face of

exterior walls for corrosion resistance.
2. Provide toothed-steel or lead expansion sleeves for drilled-in-place anchors.
22 KNOCKED-DOWN, QUIET METAL LOCKERS
A.  Manufacturers:
1. American Locker Security Systems, Inc.
2. Art Metal Products; Div. of Fort Knox Storage Co.
3. General Storage Systems; Div. of North American Steel.
4. Interior/Medart (Delta).
5. Lyon Metal Products, Inc.
6. Republic Storage Systems Co., Inc.

B. Locker Arrangement: Single tier.

C. Body: Assembled by riveting or bolting body components together. Fabricate from
unperforated, cold-rolled steel sheet with thicknesses as follows:

1. Tops, Bottoms, and Intermediate Dividers: 0.0209 inch (0.55 mm), with single bend at
sides.

2. Backs and Sides: 0.0209 inch (0.55 mm) thick, with full-height, double-flanged
connections.

3. Shelves: 0.0209 inch (0.55 mm) thick, with double bend at front and single bend at sides
and back.

D.  Frames: Channel formed; fabricated from 0.0528-inch- (1.35-mm-) thick, cold-rolled steel
sheet; lapped and factory welded at corners; with top and bottom main frames factory welded
into vertical main frames. Form continuous, integral door strike full height on vertical main
frames.
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E. Doors:  One-piece; fabricated from 0.0528-inch- (1.35-mm-) thick, cold-rolled steel sheet;
formed into channel shape with double bend at vertical edges, and with right-angle single bend

at horizontal edges.

1. Doors less than 12 inches (305 mm) wide may be fabricated from 0.0428-inch- (1.1-mm-

) thick, cold-rolled steel sheet.

2. Box lockers less than 15 inches (381 mm) wide may be fabricated from 0.0428-inch-

(1.1-mm-) thick, cold-rolled steel sheet.

3. Reinforcement: Manufacturer's standard reinforcing angles, channels, or stiffeners for

doors more than 15 inches (381 mm) wide; welded to inner face of doors.

4. Stiffeners: Manufacturer's standard full-height stiffener fabricated from 0.0428-inch-

(1.1-mm-) thick, cold-rolled steel sheet; welded to inner face of doors.

5. Sound-Dampening Panels: Manufacturer's standard, designed to stiffen doors and reduce
sound levels when doors are closed, of die-formed metal with full perimeter flange and

sound-dampening material; welded to inner face of doors.
6. Door Style:

a. Louvered Vents: Not less than six louver openings at top and bottom for single-

tier lockers.

F. Hinges: Self-closing; welded to door and attached to door frame with not less than 2 factory-
installed rivets per hinge that are completely concealed and tamper resistant when door is

closed; fabricated to swing 180 degrees.

1. Hinges: Manufacturer's standard, steel continuous or knuckle type.

G.  Recessed Door Handle and Latch: Stainless-steel cup with integral door pull, recessed so

locking device does not protrude beyond face of door; pry resistant.

1. Multipoint Latching: Finger-lift latch control designed for use with built-in combination

locks, butlt-in key locks, or padlocks; positive automatic and prelocking.

a. Latching Mechanism: Manufacturer's standard rattle-free latching mechanism and
moving components isolated to prevent metal-to-metal contact, and incorporating a
prelocking device that allows locker door to be locked while door is open and then

closed without unlocking or damaging lock or latching mechanism.

H.  Equipment: Equip each metal locker with identification plate and the following, unless

otherwise indicated:

1. Single-Tier Units: Shelf, one double-prong ceiling hook, and two single-prong wall
hooks.
L Accessories:
1. Continuous Base: Fabricated from cold-rolled steel sheet, manufacturer's standard

thickness, but not less than 0.0528 inch (1.35 mm) thick.

2. Continuous Sloping Tops: Fabricated from cold-rolled steel sheet, manufacturer's

standard thickness, but not less than 0.0329 inch (0.85 mm) thick.
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2.3

2.4

3. Each locker door to have the following installed: “Card Holder” type identification tag
insert holder, similar to Penco Products, part # 09446, nickel-plated, 22 gauge, to handle
card size 1 47 X 2 13/16”.

Finish: Baked enamel or powder coat.

1. Color(s): As selected by Architect from manufacturer's full range.

FABRICATION

General: Fabricate metal lockers square, rigid, and without warp; with metal faces flat and free
of dents or distortion. Make exposed metal edges free of sharp edges and burrs, and safe to
touch.

1. Form body panels, doors, shelves, and accessories from one-piece steel sheet, unless
otherwise indicated.

2. Provide fasteners, filler plates, supports, clips, and closures as required for a complete
nstallation.

Unit Principle: Fabricate each metal locker with an individual frame; individual top, bottom,
and back; and common intermediate uprights separating compartments.

Knocked-Down Construction: Fabricate metal lockers for nominal assembly at Project site
using nuts, bolts, screws, or rivets. Factory weld frame members together to form a rigid, one-
piece assembly.

Hooks: Manufacturer's standard ball-pointed type, aluminum or steel; zinc plated.
Coat Rods: Fabricated from 3/4-inch- (19-mm-) diameter steel; chrome finished.

Identification Plates: Manufacturer's standard etched, embossed, or stamped plates; with
numbers and letters at least 3/8 inch (9 mm) high.

Continuous Base: Formed into channel or Z profile for stiffness, and fabricated in lengths as
long as practicable to enclose base and base ends of metal lockers; finished to match lockers.

Continuous Sloping Tops: Fabricated in lengths as long as practicable, without visible fasteners
at splice locations; finished to match lockers.
STEEL SHEET FINISHES

General:  Comply with NAAMM's "Metal Finishes Manual for Architectural and Metal
Products" for recommendations for applying and designating finishes.

Factory finish steel surfaces and accessories except stainless-steel and chrome-plated surfaces.

Surface Preparation: Clean surfaces of dirt, oil, grease, mill scale, rust, and other contaminants
that could impair paint bond. Use manufacturer's standard methods.

METAL LOCKERS 10505 -5
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D.  Baked-Enamel Finish: Immediately after cleaning, pretreating, and phosphatizing, apply
manufacturer's standard thermosetting baked-enamel finish. Comply with paint manufacturer's

written instructions for application, baking, and minimum dry film thickness.

E. Powder-Coat Finish: Immediately after cleaning and pretreating, electrostatically apply
manufacturer's standard baked-polymer thermosetting powder finish. Comply with resin
manufacturer's written instructions for application, baking, and minimum dry film thickness.

PART 3 - EXECUTION

3.1 EXAMINATION

A.  Examine walls, floors, and support bases, with Installer present, for compliance with
requirements for installation tolerances and other conditions affecting performance of work.

B. Proceed with installation only after unsatisfactory conditions have been corrected.
3.2 INSTALLATION

A.  General: Install level, plumb, and true; shim as required, using concealed shims.

1. Anchor locker runs at ends and at intervals recommended by manufacturer, but not more
than 36 inches (910 mm) o.c. Install anchors through backup reinforcing plates,
channels, or blocking as required to prevent metal distortion, using concealed fasteners.

2. Anchor single rows of metal lockers to walls near top.
3. Anchor back-to-back metal lockers to floor.
B. Knocked-Down Metal Lockers: Assemble knocked-down metal lockers with standard

fasteners, with no exposed fasteners on door faces or face frames.

C.  Equipment and Accessories: Fit exposed connections of trim, fillers, and closures accurately

together to form tight, hairline joints, with concealed fasteners and splice plates.

1. Attach hooks with at least two fasteners.
. Attach door locks on doors using security-type fasteners.
3. Identification Plates: Identify metal lockers with identification plates.
a. Attach plates to each locker door, near top, centered, with at least two aluminum
rivets.
3.3 ADJUSTING, CLEANING, AND PROTECTION

A.  Clean, lubricate, and adjust hardware. Adjust doors and latches to operate easily without

binding.

B. Protect metal lockers from damage, abuse, dust, dirt, stain, or paint. Do not permit metal locker

use during construction.
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C. Touch up marred finishes, or replace metal lockers that cannot be restored to factory-finished
appearance. Use only materials and procedures recommended or furnished by metal locker
manufacturer.

END OF SECTION 10505
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SECTION 11050 - LIBRARY EQUIPMENT
PART 1 - GENERAL
1.1 SUMMARY

A.  Submittals:

1. Product data for each type of library equipment specified.

2. Shop drawings detailing each type of library equipment assembly, and indicating
details, layout and individual unit dimensions, required clearances, component
parts, method of field assembly, and anchorage to surrounding construction.

3. Drawings locating rough-in points, wiring diagrams, electrical characteristics.

4. Samples: 6-inch by 6-inch samples of each exposed finish required.

PART 2 - PRODUCTS
2.1 SYSTEMS

A.  Detection System: Detection panels mounted on a baseplate or directly to the floor with
digital electronics and buried cables.

1. Remote mounted monitor with status indicator.
2. Manufacturer: Subject to compliance with requirements, provide unit by one of

the following:

a. 3M Library Systems: Detection System Model #3800.
b.  Approved equal.

3. Comply with products listed in Volume 3 of 3, Data Center Relocation
Requirements.

PART 3 - EXECUTION
3.1 INSTALLATION

A.  General: Install units at locations indicated complying with manufacturer's instructions.
Set units plumb and level.

B. Detection unit: Install units as indicated on drawings and complying with manufacturer's

recommended procedures and approved shop drawings. Coordinate electrical
requirements.
LIBRARY EQUIPMENT 11050 - 1

Addendum No. 1



COH JESSE H. JONES CENTRAL LIBRARY RENOVATIONS (G.F.S. NO. E-0011-01-2)
COH CARNEGIE BRANCH LIBRARY PARTIAL RENOVATIONS (G.F.S. NO. E-0142-01-
2)

COH LIBRARY RESOURCE CENTER RENOVATIONS (G.F.S. NO. E-0076-01-2)

C.  Adjust and Clean: Adjust units after installation to ensure that units are level and that

moving parts operate freely and in manner intended. Clean exposed surfaces and touch-
up or replace damaged marred finishes.

END OF SECTION
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End of Stack- Signage Notes and Requirements ADDE/UDQ& |
A. Description: Each end of all library stacks- Public Levels (Concourse, 1, 2, 3).
B. Dimension: 117 high, 18” wide, 12" deep.
C Sign Materials- Solid Cast Polyurethane

L. All sign panels are cast from a two-part, low viscosity, rapid setting, rigid
urethane compound resulting in a hard, tough, impact-resistant and non-
sensitive to moisture composition.

2. Panels are to be produced to a thickness of ¥ and are cured to a hardness
of D-85 (Durometer) to give a durable and less brittle panel.

3. The background, stack number and recessed window slots shall be cast at
the same time to form a one-piece product.

4. Construction. Accent rule is silk-screened on the panel in polyurethane
enamel, protected by the clear coat matte finish before baking.

5. All sign panels shall be primed with Dupont Variprime and Converter, and
finished in a matte Dupont Polyurethane paint. It is then baked in the oven
at 150 degrees F for two and one-half hours.

6. Sign edges shall be smooth and free of saw marks and other imperfections.

7. Color: To be determined.

Window

1. All 3 windows shall be 1-1/2” X 17” and are flush covered by 1/16” clear
flex.

2. The Houston Public library is to provide inserts.

Reverse “A” and “B” graphics at the end of stacks.

Installation-

L. All end-of-stacks signs are installed using silicone and double-backed
tape. For 907 high shelving, signs are to be mounted at 60” high above
finished floor to the bottom of the sign and centered right-to-left on the
end of the stack.

2. For 96” high shelving, signs are to be mounted 2” from the top of the
shelving to the top of the sign.

3. All signs are to be installed by the Contractor.

Sign Quantity-

1. Provide sign quantity (Half of end of stack signage to be reversed).

Provide sign schedule for approval.



